

# Request for Quote: Excavation Services

	Vendor Search Dates:	Start:	End:
--	----------------------	--------	------

Good morning,

We are soliciting quotes from qualified persons or companies to provide Excavation Services. We are a tax-exempt organization which should be taking into account for this proposal. This scope is for a single-family residential project (listed below) located in Paterson, NJ. Once written request is received, we ask that all proposals are *submitted within 10 business days*. Any questions regarding this proposal can be sent to Diomedes Vargas, Construction Project Manager, Paterson Habitat for Humanity, via email: <a href="mailto:dee@habitatpc.org">dee@habitatpc.org</a> or call the office: 973-930-2849,

#### Addresses:

1. 45 Auburn st Paterson NJ

#### Scope of Work by address:

Description	Material/Equipment	Installation	INITIAL TO CONFIRM
Excavation Work:			
Foundation and Drywell Preparation:			
Scrubbing of site of all debris including but not limited to vegetation, root systems & stumps, trash and fence posts. Scrubbed	Contractor	Contractor	
Excavate for and install Storm water tanks (2 Stormtech 740 chambers with end cap) According to product and city regulations, and site plans. tanks, piping and filter fabric will be included	PCHFH	Contractor	
Excavate and remove soil from site in foundation footprint including 2' over dig; dig until virgin earth is reached. Backfill with clean stone or	Contractor	Contractor	

Contractor	Contractor	
Contractor	Contractor	
Contractor	Contractor	
Contractor	Contractor	
,		
Contractor	Contractor	
Contractor	Contractor	
Contractor	Contractor	
Contractor	Contractor	
Contractor	Contractor	
Contractor	Contractor	
	33	
Contractor	Contractor	
	Contractor  Contractor  Contractor  Contractor  Contractor  Contractor  Contractor  Contractor	Contractor Contractor  Contractor Contractor

associated with your	1		
trade may be on various			
drawings.			
contract documents	Contractor	Contractor	
	Contractor	Contractor	
include: site layout,			
utility, & grading plans			
dated 03/24/2023 by			
golden & Moran			
engineering LLC,			
architectural plans by			
Cathy f. Benson Aia,			
including sheet a-1			
foundation plan dated			
2/18/ 24, sheet a-2 floor			
plans dated 2/18/24,			
sheet a-3, elevations,			
dated 2/18/24, sheet a-4			
framing dated 9/20/22,			
sheet a-5 electrical,			
plumbing, HVAC dated			
9/20/22, sheet 6-6			
energy star notes,			
Geotech report			
contractor is responsible	Contractor	Contractor	
for all items on the site			
layout, utility, & grading			
plans dated 03/24/2023			
by golden & Moran			
engineering LLC, unless			
excluded below.			
provide all labor,	Contractor	Contractor	
material, supervision,		Contracto.	
equipment, generator			
power, hoisting, rigging,			
scaffolding, safety			
management, traffic			
management, unloading,			
distribution, layout, saw			
cutting, & sufficient			
labor to complete this			
work within the project			
schedule.			
this subcontractor/	Contractor	Contractor	
	CONTRACTOR	CONTRACTOR	
vendor acknowledges			
that they have visited			
the job site and are			
familiar with all existing			
conditions.	Contract	Canatananta	
contractor agrees that	Contractor	Contractor	
time is of the essence on			

this project and agrees to start work within ten (10) working days from receiving the start notification from the owner.			
contractor agrees to maintain compliance with all OSHA rules and regulations.	Contractor	Contractor	
remove debris generated by your work to GC provided containers and keep your working area broom swept clean daily.	Contractor	Contractor	
For all Sewer work contractor must administer 2 year Maintains bond and 1 year Performance with City Engineering office			

#### **Exclusions:**

- Unforeseen anomalies in the ground such as oil tanks.
- Electrical work,
- Guide rails & fences, rock hammering.
- Permits. Bond Costs.
- Engineering / layout/benchmarks.
- Unsuitable soils.
- Landscape/Irrigation.
- Unforeseen underground obstructions.
- Dewatering; Compaction testing; Concrete disposal/Installation; Soil erosion

If inclement weather or other factors will in anyway preclude a full day of screening, contractor will hold off on screening until such time as a full day's worth of screening hours (8 minimum) can be continued.

\*\*All changes and alterations will need to be submitted for approval in writing and must be agreed upon by PHFH management.

- a. Total material Cost:
- b. Total Shipping Cost:

Furthermore, failure to complete Request for Proposal in its entirety by the deadline date will not be considered in the bid. Each pre-application must include a minimum of the following:

- **✓** \$ 1,000,000 of General liability Insurance Policy Coverage
- **✓** \$1,000,000 Commercial Auto Insurance Policy

- ✓ \$ 2,000,000 Umbrella Liability
- **✓** \$ 500,000 of Workers Compensation Insurance Coverage Per Statue
- ✓ A proposed bid for each of the listed properties mentioned above.

#### **Exclusions**

## **Project Clarifications**

- 1. Contractor is responsible for site cleanup.
- 2. PHFH is responsible for permit costs.
- 3. Out-of-state sale, exempt from sales tax.
- 4. PHFH is responsible for material.

# **Diomedes A Vargas**

### **Project Manager**

Passaic County Habitat for Humanity 146 North 1<sup>st</sup> Street, Paterson, NJ 07522

Office: (973) 595-6868 x122 • Fax: (973) 595-0974

Cell: (973) 930-2849(prefered)

Dee@patersonhabitat.org • patersonhabitat.org